

2017 Letting Schedule

CONTRACT NO.	PROJECT DESCRIPTION	ADVERTISEMENT DATE	PRE-BID MEETING	BID OPENING	ESTIMATED CONSTRUCTION "PART A"
APRIL AWARD 2017					
SP-56B	Maintenance Building Reconstruction at Fletcher and Walters, HE Bailey Turnpike	3/21/17	4/4/17	4/11/17	\$1,445,735
T-MC-107B2	Pavement Overlay and Widening, Grading and Bridge, MM 207.3 to MM 210, Turner Turnpike	3/21/17	4/4/17	4/18/17	\$36,548,000
MAY AWARD 2017					
T-ER-021	Sign Replacement and Gantry Repair Project, Stroud side gate Toll Plaza, Turner Turnpike	4/18/17	5/2/2017 @ 9:00 am	5/11/17	\$32,430
T-MC-107A tied with T-MC-107B1	Pavement Overlay and Widening, Grading and Bridges, MP 203 to 207.3, Turner Turnpike	4/18/17	5/2/2017 @ 10:00 am	5/11/17	\$57,280,000
JUNE AWARD 2017					
T-MC-107C-1	Pavement Overlay and Widening, Grading and Bridges, MP 210 to 213, Turner Turnpike	5/23/17	6/6/17	6/15/17	\$49,277,375
T-MC-107TR	Work Zone Traffic Control, Service Vehicle and Dynamic Changeable Message Sign, MP 203 to MP 222, Turner Turnpike	5/23/17	6/6/17	6/15/17	\$9,821,000
SP-32B	Parking improvements, OTA Headquarters	5/23/17	6/6/17	6/15/17	\$170,000
4th QUARTER OF 2017					
T-MC-107C-2	Pavement Overlay and Widening, Grading and Bridges, MP 213 to 218, Turner Turnpike	4th QTR	4th QTR	4th QTR	\$58,655,454
TBD					
IN-MC-56	Toll Plaza Relocation, Antlers, SH-3, Joint ODOT Project, Indian Nation Turnpike	TBD	TBD	TBD	\$15,000,000
T-MC-131	Bridge Replacement, Bridge 22.10, Joint ODOT Project, Turner Turnpike	TBD	TBD	TBD	\$9,180,000
				TOTAL =	\$282,787,221